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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :98Z020 REVISION NO : BIDS OPENED ON : Oct 29 1998
CONTRACT NO :005519 REGION NO : 6 AWARDED ON :
VERSION NO :1 WORK ORDER# : 0L2484
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 395
MP 172.3 TO HAMILTON RD.

98Z020

ACME MATERIALS & CONSTRUCTION  COMPANYINLAND ASPHALT COMPANY
N 802 FANCHER RD 5111 E BROADWAY  99212-0928

PO BOX 3366

PROJECT :NH-0395(048) SPOKANE   WA  992202503 SPOKANE   WA  992203367

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 5950 CONTRACTOR NUMBER : 406000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION

L.S. -56.36 % -13.47 %
52,700.00 23,000.00 -29,700 45,600.00 -7,100

2 REMOVING MONUMENT CASE AND COVER
10.00 EACH 100.0000 130.0000 30.00 % 80.0000 -20.00 %

1,000.00 1,300.00 300 800.00 -200
3 REMOVING GUIDE POST

235.00 EACH 4.0000 2.0000 -50.00 % 3.0000 -25.00 %
940.00 470.00 -470 705.00 -235

4 REMOVING TEMPORARY PAVEMENT MARKING
50150.00 m 0.1500 0.1000 -33.33 % 0.1200 -20.00 %

7,522.50 5,015.00 -2,508 6,018.00 -1,505
SURFACING

5 CRUSHED SURFACING TOP COURSE
500.00 t 10.0000 11.4500 14.50 % 13.0000 30.00 %

5,000.00 5,725.00 725 6,500.00 1,500
LIQUID ASPHALT

6 ASPHALT FOR TACK COAT
40.00 t 250.0000 185.0000 -26.00 % 200.0000 -20.00 %

10,000.00 7,400.00 -2,600 8,000.00 -2,000
7 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %
19,820.00 19,820.00 19,820.00





WASHINGTON STATE DEPARTMENT OF TRANSPORTATION PAGE : 2-A
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :98Z020 REVISION NO : BIDS OPENED ON : Oct 29 1998
CONTRACT NO :005519 REGION NO : 6 AWARDED ON :
VERSION NO :1 WORK ORDER# : 0L2484
HWY :SR 395 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 395
MP 172.3 TO HAMILTON RD.

98Z020

ACME MATERIALS & CONSTRUCTION  COMPANYINLAND ASPHALT COMPANY
N 802 FANCHER RD 5111 E BROADWAY  99212-0928

PO BOX 3366

PROJECT :NH-0395(048) SPOKANE   WA  992202503 SPOKANE   WA  992203367

COUNTY(S) :SPOKANE CONTRACTOR NUMBER : 5950 CONTRACTOR NUMBER : 406000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ASPHALT CONCRETE PAVEMENT
8 PLANING BITUMINOUS PAVEMENT

74450.00 m2 1.0000 0.7000 -30.00 % 0.6700 -33.00 %
74,450.00 52,115.00 -22,335 49,881.50 -24,569

9 ASPHALT CONC. PAVEMENT CL. B
8280.00 t 30.0000 27.1000 -9.67 % 24.5000 -18.33 %

248,400.00 224,388.00 -24,012 202,860.00 -45,540
10 AMODIFIED ASPHALT CONC. PAVEMENT CL.

11140.00 t 35.0000 27.3000 -22.00 % 25.0000 -28.57 %
389,900.00 304,122.00 -85,778 278,500.00 -111,400

11 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

20,390.00 20,390.00 20,390.00
12 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %
9,910.00 9,910.00 9,910.00

13 BASPHALT CONC. APPROACH CL.
400.00 t 50.0000 34.0000 -32.00 % 70.0000 40.00 %

20,000.00 13,600.00 -6,400 28,000.00 8,000
TRAFFIC

14 RAISING EXISTING BEAM GUARDRAIL
525.00 m 10.0000 8.9000 -11.00 % 10.0000 0.00 %

5,250.00 4,672.50 -578 5,250.00 0
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TRAFFIC
15 FLEXIBLE GUIDE POST

235.00 EACH 25.0000 20.5000 -18.00 % 22.0000 -12.00 %
5,875.00 4,817.50 -1,058 5,170.00 -705

16 PAINT STRIPE
26850.00 m 0.3000 0.1900 -36.67 % 0.3000 0.00 %

8,055.00 5,101.50 -2,954 8,055.00 0
17 PAINTED GORE STRIPE

220.00 m 0.6000 0.3500 -41.67 % 2.0000 233.33 %
132.00 77.00 -55 440.00 308

18 PLASTIC STOP BAR
143.00 m 10.0000 18.0000 80.00 % 16.0000 60.00 %

1,430.00 2,574.00 1,144 2,288.00 858
19 PLASTIC TRAFFIC ARROW

10.00 EACH 50.0000 75.0000 50.00 % 150.0000 200.00 %
500.00 750.00 250 1,500.00 1,000

20 RECESSED PAVEMENT MARKER
9.40 HUND 1,000.0000 935.0000 -6.50 % 1,100.0000 10.00 %

9,400.00 8,789.00 -611 10,340.00 940
21 TEMPORARY PAVEMENT MARKING

50150.00 m 0.2500 0.1300 -48.00 % 0.1500 -40.00 %
12,537.50 6,519.50 -6,018 7,522.50 -5,015
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TRAFFIC
22 SEQUENTIAL ARROW SIGN

200.00 HR 3.5000 3.0000 -14.29 % 3.0000 -14.29 %
700.00 600.00 -100 600.00 -100

23 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -50.00 % -48.50 %

1,000.00 500.00 -500 515.00 -485
24 CONTRACTOR PILOTED TRAFFIC CONTROL

200.00 HR 33.0000 28.0000 -15.15 % 30.0000 -9.09 %
6,600.00 5,600.00 -1,000 6,000.00 -600

25 TRAFFIC CONTROL LABOR
800.00 HR 29.0000 29.0000 0.00 % 30.0000 3.45 %

23,200.00 23,200.00 0 24,000.00 800
26 TRAFFIC CONTROL VEHICLE

20.00 DAY 49.0000 35.0000 -28.57 % 43.0000 -12.24 %
980.00 700.00 -280 860.00 -120

27 TRAFFIC CONTROL SUPERVISOR
200.00 HR 32.0000 30.0000 -6.25 % 32.0000 0.00 %

6,400.00 6,000.00 -400 6,400.00 0
28 CONSTRUCTION SIGNS CLASS A

42.00 m2 64.0000 45.0000 -29.69 % 50.0000 -21.88 %
2,688.00 1,890.00 -798 2,100.00 -588
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OTHER ITEMS
29 ADJUST CATCH BASIN

3.00 EACH 200.0000 440.0000 120.00 % 360.0000 80.00 %
600.00 1,320.00 720 1,080.00 480

30 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

2,000.00 2,000.00 2,000.00
31 TRIMMING AND CLEANUP

L.S. -25.00 % 125.00 %
2,000.00 1,500.00 -500 4,500.00 2,500

32 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 %

1.00 1.00 1.00
33 CREDIT/DEBITS - MINOR CHANGES

CALC 0.00 % 0.00 %
-1.00 -1.00 -1.00

CONTRACT TOTAL $949,380.00 $763,866.00 -19.54% $765,605.00 -19.36%




